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                Northern Virginia Mental Health Institute 

    3302 Gallows Road, Falls Church, Virginia 
 
    DBHDS PC No. 720-10880-28-07; IFB 11-21;  DGS PC No. 720-09720-015 

 
 
 
 
 

ADDENDUM No. 1 
 
The Bidding Documents dated 1 November, 2011, for roofing replacement of the Northern 
Virginia Mental Health Institute, are hereby modified, revised, and amended in the following 
respects and these particulars only.  All other work shall be as indicated in the Bidding 
Documents. 

 
PROJECT MANUAL ITEMS 
 

 Item No. 1:  Section 07531 - Ethylene-Propylene-Diene-Monomer (EPDM) Roofing:  
Change paragraph 2.2, A., 3. To be:  “3.  Exposed Face Color:  Black”.  
Delete paragraph 2.2,  A., 3., a. 

 
 

PREBID CONFERENCE 
 

      Add attached pre-bid Meeting Minutes dated November 17, 2011 
 
 
 
End of Addendum No. 1 
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Date:  November 17, 2011         
 
Project:  Northern Virginia Mental Health Institute – Roofing Replacement – Pre-bid Conference  

DBHDS PC No. 720-10880-28-07;   IFB 11-21;  DGS PC No. 720-09720-015 
  
Project No:  09006.01  
 
Conference Date:  November 17, 2011     
 
Attending:  See attached attendance sign-in sheet 
 
  
 
Remarks 
 
The pre-bid conference for the Northern Virginia Mental Health Institute roofing replacement was held at 
the NVMHI facility at 3302 Gallows Road, Falls Church, Virginia.  A review of the bidding procedures 
and requirements, facility, and scope of work was presented by the architect followed by a question and 
answer session and a tour of the facility, including the roof and representative interior area. 
 
Attending was Mr. Dan Long, Maintenance and Operations Manager for the Virginia Department of 
Behavioral Health and Developmental Services, Richard Lopez, Facilities Administrator for NVMNI, J. R. 
Posey, Building and Grounds Supervisor/Building Engineer for NVMHI, and Douglas Denny, project 
manager for Cole & Denny Incorporated.  Bidder representatives attending are listed on the attached 
attendance sheets. 
 
 To revisit the site, contact Sheila Kyer (703) 207-7483 to make arrangements. 
 Bids are due on or before Wednesday, December 7, 2011, 2:00 pm, at Department of Behavioral 

Health and Developmental Services - Office of Architectural and Engineering Services, in 
Richmond.  See Notice of Invitation for Bids  

 Bids submitted after that time will not considered.  If hand delivering, allow time for security 
check in at building lobby. 

 Bids will be opened and read aloud at 2:00 pm on Thursday, December 8th at same location. 
 Bid Guarantee in the amount of 5% of total of base bid and all Additive Bid Items is required. 

Refer to Instructions to Bidders 
 eVA vendor registration is required prior to award. All eVA costs must be included in bid. 
 A valid Virginia contractors license is required 
 Building Permit will be obtained by Owner.  All other permits, if any, are responsibility of 

contractor.   
 All bid questions must be in writing on Pre-Bid Question form, included in the Project Manual, 

submitted to the Architect & Owner.   
 Answers to submitted questions will be provided by Addendum.  If answers are contained in the 

Contract Documents, they will not be included in addendum.  Addenda will be posted on 

Cole & Denny Incorporated 
333 North Fairfax Street 
Alexandria, Virginia 
22314 

Telephone 703 684.5994 
Fax 703 548.0975 

Meeting Minutes 
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Architect’s FTP site, retrievable the same as the plans and Project Manual., and e-mailed to 
conference attendees. 

 Time requirements for completion of construction are indicated on the Bid Form. 
 The Bid form must be filled out completely, signed, and dated 
 General Conditions for the project is DGS form CO-7.  There are two Supplemental General 

Conditions sections, one related to Builder’s Risk Insurance, and the other related to small, women 
owned, and minority owned companies (SWAM).  General and Supplemental Conditions are 
included in the Project Manual.  

 Bidders are cautioned to review the plans and Project Manual carefully before submitting their 
bid. 

 Access to work, temporary construction facilities & utilities, work hour restrictions, and similar 
information is included in the Project Manual. 

 Building Description 

 Mostly 1 story 

 Original Building constructed in 1965 

 Additions in 1997 – taller building portions, infills, north wing, and toilet additions on 
patient wings;   blue metal roofs are part of the 1997 addition.   

 The original red mansard roof removal and replacement with EIFS fascias and removal of 
ceiling insulation, all a part of the previous addition work , was discussed.  

 Project Description 

 Complete tear-off of low-slope roofing;  1965-coal tar; 1997 addition portions-modified 
bitumen. 

 Replacement with 60 mil white EPDM roofing warranted for 20 years. 

 Extensive  building expansion joints 

 EIFS removal and repair at base flashings 

 Some metal deck repair 

 Metal roof edges and copings must be manufactured products.  Shop fabricated units are 
not acceptable.  Shop drawings must be prepared by the manufacturer. 

 Snow guards are being added on some curved metal roofs as a part of the  base bid. 

 All roof drains will be replaced, relocated, or abandoned. New roof drains will be added.  
Roof drain work includes interior piping, and disturbing & repairing finishes.  

 Asbestos removal includes mudded fittings on storm piping and roofing materials.  Refer 
to the Project Manual. 

 Lead flashings will require special handling.  Refer to the Project Manual. 

 Unit prices are required for replacement of unforeseen deteriorated metal roof deck 
replacement.  Generally, the metal roof deck is in good condition and significant 
replacement is not anticipated. 

 A full time supertendent qualified to supervise roofing work and manage subcontractors will be 
required. 

 Owner will retain full time third party inspector. 
 Off-hour work requirements for parts of inside work are described on the drawings and  in the 

Project Manual.     
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 The building and grounds are fully occupied at all times.  Interior circulation control and facility 
security is to be coordinated with Owner. 

 Control of dust, fumes, and protection of  HVAC intakes is important.  Equipment shut downs, 
where allowed, must be  coordinated with Owner 

 Use of site and parking is described on drawings and in Project Manual. 
 
 
Questions and Answers 
 
 What is the cut-off date for submitting questions.  This information will be provided. NOTE: 

Answer -  Bidding questions must reach the architect on the Prebid Question Form no later than 6 
days prior to the time set for the receipt of bids, as described in the Instructions to Bidders section 
of the Project Manual. 

 There were questions related to completion times and new roofing membrane specification 
suggesting bidders’ information was coming from documents from a prior bidding.  Architect will 
confirm correct documents are on architect’s FTP site.  NOTE:  The FTP site has been checked 
and the correct documents are posted.  The correct drawings and project manual, posted on the 
FTP site, are dated 1 November 2011. 

 To what extent will rooms undergoing plumbing and asbestos removal be reoccupied at the end of 
the work day.  The answer was rooms will always be reoccupied at the end of each day.  In 
review, this will not necessarily always be the case however. Areas will be vacated on a rotating 
basis to accomplish the work.  The documents specify working hour restrictions for various parts 
of the building.  Work areas will be re-occupied during the times outside of the allowed working 
hours, with the exception that areas where asbestos abatement is in progress will not be re-
occupied. The contractor will be expected  to complete asbestos work in each area by the end of 
the day to the maximum extent possible, and such areas allowed to be unoccupied will be limited 
and must be with the Owners approval.  The documents describe requirements for temporary 
protection of various areas while work is on-going as well as during non-working, re-occupied 
periods. Locations of work areas and times for vacation of work areas must be approved by and 
coordinated and scheduled with the Owner on an on-going basis.  Refer to Project Manual 
sections 01010 and 01500 and drawing C1.1, and other provisions of the contract documents for 
additional information. 

 
 

The meeting was followed by a tour on the roof and corridor and typical patient type room  inside 
the building. 
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