Appendix B

COMMONWEALTH OF VIRGINIA

STANDARD FORM

FOR

CONTRACTOR'S STATEMENT

OF QUALIFICATIONS

TABLE of CONTENTS

I **General Information**

II **Bonding**

III **Judgments**

IV **Convictions and Debarment**

V **Compliance**

VI **Experience**

VII **Signatures**

Attachments

CONTRACTOR'S STATEMENT OF QUALIFICATIONS

I. General Information

1. Submitted to (agency): **Margaret P. Jones**
Department of Behavioral Health and Development Services

Address: **1220 Bank Street**
Richmond, Virginia 23219

2. Name of Project (if applicable): **Veteran's Care Center, Sitter & Barfoot**

and Project Code Number PC#

3. Type of work you wish to qualify for:

General Construction – Design/Build

4. Contractor's Name: **W. M. Jordan Company, Inc.**

Mailing Address: **P. O. Box 24366**
Richmond, VA 23224-0366

Street Address: (If not the same as mailing address) **708 Bainbridge Street**
Richmond, VA 23224-0366

Telephone Number: **(804) 233-6921**

Facsimile Number: **(804) 230-4101**

Contact Person: **Mr. C. J. "Skip" Smith, III, Vice President**

Contact Person Phone Number: **(757) 596-6341**

State Contractor's License Number: **2701-004636A**

Designated Employee Registered with the Virginia Board for Contractors:

Mr. John R. Lawson, II

General Information (continued)

5. Check type of organization:

Corporation ✓ Partnership ___

Individual ___ Joint Venture ___

Other (describe) _____

6. If a corporation -

State of Incorporation: **Virginia**

Date of Incorporation: **January 22, 1958**

Federal I.D. #: **54-0637212**

Officers	Name	Years in Position
President:	**John R. Lawson, II**	**23 Years**
Vice President:	**Kenneth W. Taylor** **Executive Vice President**	**11 Years**
	C. J. Smith, III, VP	**11 Years**
	Michael L. Daniels, VP	**4 Years**
	Charles L. McCarthy, VP	**5 Years**
Secretary:	**Sybil K. Wheatley**	**25 Years**
Treasurer:	**Thomas M. Shelton**	**19 Years**

Are you a Subchapter S Corporation? Yes ✓ No ___

7. If a partnership -

Date organized:

Type of partnership:

List of General Partners:

Name	Phone #	Years as G.P.

8. If individually owned -

Years in Business:

General Information (continued)

9. Have you ever operated under another name? Yes ✓ No ___

If yes -

Other name: **W. M. Jordan Company, L.C. (Richmond Office)**

Number of years in business under this name: **16 Years**

State license number under this name: **2705-024172A**

II. Bonding

Please have your Bonding Company execute a statement similar to the one at Attachment 1 and attach the completed and signed statement as Attachment 2 to this completed Form CO-16.

1. **Bonding Company's name: Travelers Casualty and Surety Company of America**

Address: **W. T. Chapin**
9317 Warwick Boulevard
Newport News, VA 23601
Tel: (757) 595-2253
Fax: (757) 595-7640

Representative (Attorney-in-fact): **S. E. Waddill, III**

2. Is the Bonding Company listed on the United States Department of the Treasury list of acceptable surety corporations?

Yes ✓ No ___

3. Is the Bonding Company licensed to transact fidelity and surety business in the Commonwealth of Virginia?

Yes ✓ No ___

III. Judgments

In the last ten years, has your organization, or any officer, director, partner or owner, had judgments entered against it or them for the breach of contracts for construction?

Yes ___ No ✓

If yes, please on a separate attachment, state the person or entity against whom the judgment was entered, give the location and date of the judgment, describe the project involved, and explain the circumstances relating to the judgment, including the names, addresses and phone numbers of persons who might be contacted for additional information.

IV. Convictions and Debarment

If you answer yes to any of the following, please on a separate attachment, state the person or entity against whom the conviction or debarment was entered, give the location and date of the conviction or debarment, describe the project involved, and explain the circumstances relating to the conviction or debarment, including the names, addresses and phone numbers of persons who might be contacted for additional information.

1. In the last ten years, has your organization or any officer, director, partner, owner, project manager, procurement manager or chief financial officer of your organization:

   a. ever been fined or adjudicated of having failed to abate a citation for building code violations by a court or local building code appeals board?
   Yes ___ No ✓

   b. ever been found guilty on charges relating to conflicts of interest?
   Yes ___ No ✓

   c. ever been convicted on criminal charges relating to contracting, construction , bidding, bid rigging or bribery?
   Yes ___ No ✓

   d. ever been convicted: (i) under Va. Code Section 2.2-4367 et seq. (Ethics in Public Contracting); (ii) under Va. Code Section 18.2-498.1 et seq. (Va. Governmental Frauds Act); (iii) under Va. Code Section 59.1-68.6 et seq. (Conspiracy to Rig Bids); (iv) of a criminal violation of Va. Code Section 40.1-49.4 (enforcement of occupational safety and health standards); or (v) of violating any substantially similar federal law or law of another state?
   Yes ___ No ✓

2. Is your organization or any officer, director, partner or owner currently debarred from doing federal, state or local government work for any reason?
   Yes ___ No ✓

V. Compliance-

If you answer yes to any of the following, please on a separate attachment give the date of the termination order, or payment, describe the project involved, and explain the circumstances relating to same, including the names, addresses and phone numbers of persons who might be contacted for additional information.

1. Has your organization:

   a. ever been terminated on a contract for cause?
   Yes ___ No ✓

   b. within the last five years, made payment of actual and/or liquidated damages for failure to complete a project by the contracted date?
   Yes ___ No ✓

2. Has your organization, in the last three years, received a final order for willful and/or repeated violation(s) for failure to abate issued by the United States Occupational Safety and Health Administration or by the Virginia Department of Labor and Industry or any other government agency?
   Yes ___ No ✓

3. Have any Performance or Payment Bond claims ever been paid by any surety on behalf of your organization?
   Yes ___ No ✓

VI. Experience-

If your organization has multiple offices, provide the following information for the office that would handle projects under this prequalification. If that office has limited history, list its experience first.

1. Attach a list of all projects, giving address, size, dollar value, and completion date for each that your organization has **completed** in the last five years. Provide for each, the name, address, and phone number, for the Owner's and Architect's contact or representative.

   Please see our list of all projects completed in the last five years attached.

2. Attach a list of your organization's projects in **progress,** if any, at the time of this statement. At a minimum, provide project names and addresses, contract amounts, percentages complete and contact names and numbers for the architects and owners.

   Please see our list of all projects in progress attached.

3. If this statement is for a particular project, identify three projects from those identified in 1 and 2 above which are most relevant or similar to the project(s) for which you are seeking prequalification.

Experience (continued)

Job 1.

Name: **Westminster Canterbury Richmond Expansion**

Address: **1600 Westbrook Avenue, Richmond, Virginia 23227**

Size of Project such as: (gross square feet, height, or stories plus sub-surface levels, total cost)

727,589 square feet major four phased expansion including a 92,500 square foot two-story Center for Creative Living, a 500,589 square foot four and five-story Independent Living Apartment Building, 70,200 square feet of Assisted Living apartments, and a two-story 61,900 square foot Memory Support Building.

Owner's Name: **Westminster Canterbury Corporation - Richmond**

Address: **1600 Westbrook Avenue, Richmond, VA 23227**

Phone Number: **(804) 264-6285**

Contact: **Mr. Donald Lecky**

Architect's Name: **THW Design**

Address: **4055 Roswell Road, N.E., Atlanta, Georgia 30342**

Phone Number: **(404) 252-8040**

Contact: **Mr. John Enwright**

Final or current Contract Amount: **Final Contract Amount = $ 95,608,513**

Project Description, i.e., function of building and component building systems:

Please see project description titled "Westminster Canterbury – Richmond, The Next Chapter" attached at the end of this document.

Experience (continued)

Job 2.

Name: **Westminster Canterbury on the Chesapeake Bay, West Tower Addition**

Address: **3100 Shore Drive, Virginia Beach, Virginia 23451**

Size of Project such as: (gross square feet, height, or stories plus sub-surface levels, total cost)

334,000 square feet, fifteen-story West Tower with 164 independent living units, a 180,950 square foot parking garage and a guard house, 115,000 square feet of renovations to the clinic space, the Alzheimer's/ Dementia care unit, the skilled transitional care, healthcare and dining facilities. Total Cost = $57.5 Million

Owner's Name: **Westminster Canterbury on the Chesapeake Bay**

Address: **3100 Shore Drive, Virginia Beach, VA 23451**

Phone Number: **(757) 496-1143**

Contact: **Ms. Erle Marie Latimer**

Architect's Name: **SFCS, Inc.**

Address: **305 South Jefferson Avenue, Roanoke, VA, 24011**

Phone Number: **(540) 344-6664**

Contact: **Mr. Tye Campbell, AIA**

Final or current Contract Amount: **Final Contract Amount = $57,533,612**

Project Description, i.e., function of building and component building systems:

Please see project description titled "Westminster Canterbury on the Chesapeake Bay, West Tower Addition" attached at the end of this document.

Experience (continued)

Job 3.

Name: **Westminster Canterbury Lynchburg Expansion Project**

Address: **501 V.E.S. Road, Lynchburg, Virginia 24503**

Size of Project such as: (gross square feet, height, or stories plus sub-surface levels, total cost)

Four separate building additions totaling 103,755 square feet. Six-story 83,530 square foot Independent Living building, Four-story 33,431 square foot Community Center, 9,080 square foot Casual Dining Expansion, and a 17,222 square foot Assisted Living and Dementia Care building.
Total Cost = $18.4 Million

Owner's Name: **Westminster-Canterbury of Lynchburg**

Address: **501 V.E.S. Road, Lynchburg, VA 24503**

Phone Number: **(804) 386-3500**

Contact: **Mr. Hudson Cary, III**

Architect's Name: **SFCS, Inc.**

Address: **305 South Jefferson Street, Roanoke, VA, 24011**

Phone Number: **(540) 344-6664**

Contact: **Mr. Tye Campbell, AIA**

Final or current Contract Amount: **Final Contract Amount = $18,392,188**

Project Description, i.e., function of building and component building systems:

Please see project description titled "Westminster-Canterbury Lynchburg Expansion Project" attached at the end of this document.

4. Describe how your firm would staff this project:

For a description of how W. M. Jordan Company would staff this project, please see the proposed team organization chart under Tab Section 1, item 1a.

5 . Provide, as an attachment, a brief resume for the project manager and the superintendent most likely to be assigned to this project. Describe, for each, the background and experience that would qualify him or her to be a project manager or superintendent. Include in the resumes at least three (3) similar or comparable projects on which the proposed project manager and superintendent have served in that capacity or positions of similar or comparable responsibility within the last five years and the names, addresses and phone numbers of the Owner's and Architect's contact person for each.

Please see resumes attached at the end of this document for Mark Reilly, Project Manager and Anthony Turnbell, Project Superintendent.

VII. Signatures

The undersigned certifies under oath that the information contained in this Statement of Qualifications and attachments hereto is complete, true and correct as of the date of this Statement.

W. M. Jordan Company
(name of entity submitting this Statement of Qualifications)

By: Name of Signer (print) **C. J. "Skip" Smith, III**

Signature

Title: **Vice President of Business Development**

Date: 8/11/09

Notary

State of **Virginia**
County/City of **Richmond**
Subscribed and sworn to before me this **11th** day of **August**, **2009**.

Shawana T. Abdel Vetah
Notary Public Signature
Commissioned as Shawana T. Ford

My commission expires: March 31, 2010

Notary Seal: SHAWANA T. ABDEL VETAH NOTARY PUBLIC REG. #7019631 MY COMMISSION EXPIRES 3-31-2010 COMMONWEALTH OF VIRGINIA

Attachments:

1. Owner's Qualification Criteria
2. Surety Statement
3. Additional information, if any, provided under Sections III, IV, V
4. Additional information provided under Section VI

PROJECTS COMPLETED IN THE LAST FIVE YEARS

Project:	**Westminster Canterbury Shore Drive**				Completion Date:	July 2009
	Virginia Beach, VA		Negotiated		Percentage of Self-Performed Work:	13.00%
					Contract Amount	$2,147,750
Owner:	Westminster Canterbury on Chesapeake Bay		(757) 496-1100	Architect:	SFCS, Inc.	(540) 344-6664
	Erle Latimer				Mark Shelton	
	3100 Shore Drive				305 South Jefferson Street	
	Virginia Beach	VA 23451			Roanoke	VA 24011
Project:	**NGNN Blast & Coat**				Completion Date:	May 2009
	Newport News, VA		Design/Build		Percentage of Self-Performed Work:	1.00%
					Contract Amount	$1,502,745
Owner:	Northrop Grumman Corporation		(757) 688-1304	Architect:	McPherson Design Group	(757) 965-2000
	Marty Konkel				Elias Logothetis	
	4101 Washington Avenue, Platen 18 of NGC Shipyard				6371 Center Drive, Suite 100	
	Newport News	VA 23607			Norfolk	VA 23502
Project:	**The Chapman Apartments at Peninsula Town Center**				Completion Date:	April 2009
	Hampton, VA		Negotiated		Percentage of Self-Performed Work:	1.00%
					Contract Amount	$25,361,914
Owner:	Steiner & Associates, Inc.		((85) 6) -8581	Architect:	Meacham & Apel Architects	(614) 764-0407
	Doug Seibert				Charles Busch	
	Victor Building, 1 Market Street, Suite 417				6161 Riverside Drive, Suite A	
	Camden	NJ 08102			Dublin	OH 43017
Project:	**Virginia Cardiovascular Specialists**				Completion Date:	April 2009
	Richmond, VA		Negotiated		Percentage of Self-Performed Work:	1.00%
					Contract Amount	$1,499,049
Owner:	Henrico MOB Associates		(804) 344-3560	Architect:	Baskervill	(804) 343-1010
	Jeff Baker				Marcos Silva	
	707 East Main Street, Suite 1850				101 S. 15th Street, Suite 200	
	Richmond	VA 23219			Richmond	VA 23219
Project:	**Henrico Medical Office Building**				Completion Date:	March 2009
	Richmond, VA		Negotiated		Percentage of Self-Performed Work:	1.00%
					Contract Amount	$10,530,920
Owner:	Trammell Crow Company		(804) 344-3560	Architect:	Baskervill	
	Jeff Baker				Marcos Silva	
	707 East Main Street, Suite 1850				101 South 15th Street	
	Richmond	VA 23219			Richmond	VA 23219

Project:	**Renovation of the Washington Building** Richmond, VA	Negotiated		Completion Date: March 2009 Percentage of Self-Performed Work: 1.00% Contract Amount $19,684,320	
Owner:	Department of General Services Richard Kurtz 203 Governor Street Richmond VA 23219	(804) 786-3894	Architect:	Commonwealth Architects Steve Butler 101 Shockoe Slip, Third Floor Richmond VA 23219	(804) 648-5040
Project:	**Hampton Inn and Suites, Smithfield** Smithfield, VA	Negotiated		Completion Date: February 2009 Percentage of Self-Performed Work: 9.00% Contract Amount $7,561,252	
Owner:	Excel Management Group, LLC Tejas Patel 12570 Jefferson Avenue Newport News VA 23602	(757) 207-6455	Architect:	Isom-Ham Group Design, P.A. Jeff Glace 1309 Collegiate Drive Wilkesboro NC 28697	(368) 338-4007
Project:	**Associates in Dermatology** Hampton, VA	Negotiated		Completion Date: January 2009 Percentage of Self-Performed Work: 2.00% Contract Amount $1,636,374	
Owner:	Associates in Dermatology Gene Gordon 17 Manhattan Square Hampton VA 23666	(757) 838-8030	Architect:	A2RCI Architects Sabrina Floros 3630 George Washington Memorial Highway, Suite B2 Yorktown VA 23693	(757) 867-6530
Project:	**VCUHS - CCH: Endovascular Suite Upfit** Richmond, VA	Design/Build		Completion Date: December 2008 Percentage of Self-Performed Work: 5.00% Contract Amount $999,999	
Owner:	Virginia Commonwealth University Health System Mark Jacubec Attn: Hospital Purchasing Dept., P. O. Box 980024 Richmond VA 23298	(804) 828-8310	Architect:	HKS, Inc. Lamont Wade 2100 East Cary Street, Suite 100 VA	(804) 644-8400
Project:	**CNU Mariner's Museum Library** Newport , VA	Negotiated		Completion Date: November 2008 Percentage of Self-Performed Work: 5.00% Contract Amount $2,275,180	
Owner:	The Mariner's Museum Bill Cogar 100 Museum Drive Newport News VA 23606	(757) 591-7702	Architect:	Clark Nexsen Frank Dennis 6160 Kempsville Circle, Suite 200A Norfolk VA 23502	(757) 455-5800

Project:	**Casey BMW Dealership**					Completion Date:	November 2008	
	Newport News, VA			Design/Build		Percentage of Self-Performed Work:		
						Contract Amount	$7,698,633	
Owner:	Casey Auto Group			(757) 873-5700	Architect:	Caro, Monroe & Liang		(757) 873-2222
	Bruce Hitt					Robert Webb		
	813 Diligence Drive, Suite 117					739 Thimble Shoals , Suite 805		
	Newport News	VA	23606			Newport News	VA	23606
Project:	**Orthopedic & Spine Center**					Completion Date:	November 2008	
	Newport News, VA			Negotiated		Percentage of Self-Performed Work:	14.00%	
						Contract Amount	$7,069,971	
Owner:	Orthopaedic & Spine Center, LLC			(757) 596-1900	Architect:	James River Architects		(757) 595-5504
	Alan Leybold					David Plante		
	751 J. Clyde Morris Boulevard					11832 Rock Landing Drive, Suite 304		
	Newport News	VA	23601			Newport News	VA	23606
Project:	**Poquoson Elementary School**					Completion Date:	October 2008	
	Poquoson, VA			Negotiated		Percentage of Self-Performed Work:	18.00%	
						Contract Amount	$17,720,479	
Owner:	Poquoson City Public School			(757) 868-3055	Architect:	VMDO Architects, P.C.		(434) 296-5684
	Jonathan Lewis					William S. Bradley		
	500 City Hall Avenue, P.O. Box 2068					116 Second Street, NE		
	Poquoson	VA	23662			Charlottesville	VA	22902
Project:	**VCUHS Critical Care Hospital**					Completion Date:	October 2008	
	Richmond, VA			Negotiated		Percentage of Self-Performed Work:	1.00%	
						Contract Amount	$126,734,095	
Owner:	Virginia Commonwealth University			(804) 828-1387	Architect:	HKS, Inc.		(804) 644-8400
	Robert Reardon					Leslie Hanson		
	P.O. Box 843003					411 E. Franklin Street, Suite 105		
	Richmond	VA	23284-3003			Richmond	VA	23219
Project:	**Peter Jefferson Place 7**					Completion Date:	October 2008	
	Charlottesville, VA			Negotiated		Percentage of Self-Performed Work:	1.00%	
						Contract Amount	$5,572,443	
Owner:	PJP Building Seven, LC			(804) 521-1820	Architect:	Nbj Architecture		(804) 273-9811
	Sherri Sears					Neil Bhatt		
	300 Arboretum Place, Suite 300					11537-B Nuckols Road		
	Richmond	VA	23236			Glen Allen	VA	23059

Project:	**The Liberty Inn & Preview Center**					Completion Date:	September 2008	
	Williamsburg, VA			Negotiated		Percentage of Self-Performed Work:		
						Contract Amount	$13,310,414	
Owner:	Bluegreen Vacations Unlimited, LLC			(561) 912-8000	Architect:	Fugleberg Koch Architects		(407) 629-0595
	Nick Murdock					James Kelley		
	4960 Blue Lake Drive					2555 Temple Trail		
	Boca Raton	FL	33431			Winterpark	FL	32789
Project:	**Courtyard Marriott at Virginia Center Commons**					Completion Date:	September 2008	
	Glen Allen, VA			Negotiated		Percentage of Self-Performed Work:	0.50%	
						Contract Amount	$12,004,270	
Owner:	Shamin Hotels			(804) 777-9000	Architect:	LLW Architects		(901) 683-7175
	P.C. Amin					Leonard Messenia		
	2000 Ware Bottom Spring Road					803 S. Mount Moriah		
	Chester	VA	23836			Memphis	TN	38117
Project:	**VCU Monroe Park Dormitory & Parking Deck**					Completion Date:	September 2008	
	Richmond, VA			Negotiated		Percentage of Self-Performed Work:	5.00%	
						Contract Amount	$56,055,331	
Owner:	Virginia Commonwealth University			(804) 828-0391	Architect:	Baskervill		(804) 343-1010
	Carl Purdin					Michael Nash		
	P.O. Box 843049					114 Virginia Street, P.O. Box 400		
	Richmond	VA	23284			Richmond	VA	23219
Project:	**Colonial Crossings Timeshare, Governor's Building**					Completion Date:	September 2008	
	Williamsburg, VA			Negotiated		Percentage of Self-Performed Work:	2.00%	
						Contract Amount	$13,955,306	
Owner:	Colonial Crossings of Williamsburg			(757) 941-1540	Architect:	Guernsey Tingle Architects		(757) 220-0220
	Tony Conti					Brad Sipes		
	200 English Garden Way					3200 Ironbound Road		
	Williamsburg	VA	23188			Williamsburg	VA	23188
Project:	**CHKD Health & Surgery Center, Princess Anne Campus**					Completion Date:	August 2008	
	Virginia Beach, VA			Negotiated		Percentage of Self-Performed Work:	15.00%	
						Contract Amount	$15,488,840	
Owner:	Children's Hospital of the King's Daughters			(757) 668-7034	Architect:	Paul Finch & Associates, P.C.		(757) 471-0537
	Martin Casey					Paul Finch		
	601 Children's Lane					6000 World Trade Center, 101 West Main St.		
	Norfolk	VA	23507			Norfolk	VA	23510

Project:	**New Kent High School**			Completion Date:	August 2008
	New Kent, VA	Competitive Bid		Percentage of Self-Performed Work:	5.00%
				Contract Amount	$42,294,026
Owner:	New Kent County School Board	(804) 966-9649	Architect:	Rodriguez Ripley Maddux Motley PC	(757) 622-2828
	J. Roy Geiger			Larry Simerson	
	P.O. Box 110, jrgeiger@co.newkent.state.va.us			129 West Virginia Beach Boulevard	
	New Kent VA 23124			Norfolk VA 23510	
Project:	**Echostorm Expansion at Bridgeway Technology Center III**			Completion Date:	August 2008
	Suffolk, VA	Negotiated		Percentage of Self-Performed Work:	18.00%
				Contract Amount	$1,037,063
Owner:	Continental Technology Associates, LLC	(757) 491-2460	Architect:	Lyall Design Architects	(757) 622-6306
	Ted Sherman			Donna Britt	
	361 Southport Circle, #200			420 World Trade Center	
	Virginia Beach VA 23452			Norfolk VA 23510	
Project:	**Sentara Belleharbour Medical Office Building**			Completion Date:	June 2008
	Suffolk, VA	Design/Build		Percentage of Self-Performed Work:	
				Contract Amount	$15,225,064
Owner:	Sentara Healthcare	(757) 594-1011	Architect:	Paul Finch & Associates, P.C.	(757) 471-0537
	Carl Gaborik			Paul Finch	
	11809 Jefferson Avenue			6000 World Trade Center, 101 West Main St.	
	Newport News VA 23606			Norfolk VA 23510	
Project:	**CNU Student Center & Library**			Completion Date:	June 2008
	Newport News, VA	Select List Bid		Percentage of Self-Performed Work:	5.00%
				Contract Amount	$49,286,846
Owner:	Christopher Newport University	(757) 594-7780	Architect:	DMJMH+N	(703) 682-6067
	Hunter Bristow			Robert V. Perry	
	One University Place			1525 Wilson Boulevard	
	Newport News VA 23606			Arlington VA 22209	
Project:	**Chesapeake Capital Corporation**			Completion Date:	June 2008
	Richmond, VA	Negotiated		Percentage of Self-Performed Work:	5.00%
				Contract Amount	$3,279,900
Owner:	Chesapeake Capital Corporation	(804) 836-1604	Architect:	Baskervill	(804) 343-1010
	Matt Bauserman			Susan Orange	
	500 Forrest Avenue			101 South 15th Street, Suite 200	
	Richmond VA 23229			Richmond VA 23219	

Project: **8th Street Demolition**
Richmond, VA — Negotiated
Completion Date: April 2008
Percentage of Self-Performed Work: 1.00%
Contract Amount $3,736,693

Owner: Virginia Department of General Services
Shirley McNutt
203 Governor Street
Richmond VA 23219
(804) 786-4538

Architect: Commonwealth Architects
Bob Mills
101 Shockoe Slip, 3rd Floor
Richmond VA 23219
(804) 648-5040

Project: **Seal Team Operations Facility P-449**
Norfolk, VA — Select List Bid
Completion Date: March 2008
Percentage of Self-Performed Work:
Contract Amount $11,803,704

Owner: NAVFAC Mid Atlantic
William Shirk
Facilities Engineering & ACQ Div., 1450 Gator Boulevard, Suite 150 , Douglas Taylor - NO LONGER W/ NAVFAC
Norfolk VA 23521-3023
(757) 462-7713

Architect: Waller, Todd and Sadler, Architects
Dan Paul
1909 Cypress Avenue
Virginia Beach VA 23451
(757) 417-0140

Project: **ODU Remote Chiller Plant**
Norfolk, VA — Design/Build
Completion Date: March 2008
Percentage of Self-Performed Work:
Contract Amount $3,354,943

Owner: Old Dominion University
Willie Spencer
4401 Powhatan Drive
Norfolk VA 23502
(757) 683-4814

Architect: Clark Nexsen Architecture & Engineering
Mike Padden
6160 Kempsville Circle, Suite 200A
Norfolk VA 23502
(757) 455-5800

Project: **Jimmye Laycock Football Center**
Williamsburg, VA — Select List Bid
Completion Date: February 2008
Percentage of Self-Performed Work: 5.00%
Contract Amount $8,650,000

Owner: The College of William and Mary
Mark Bradham
Facilities Management Complex, Grigsby Drive, Room 119
Williamsburg VA 23185
(757) 221-2269

Architect: Moseley Architects
Jeff Hyder
780 Lynnhaven Parkway , Suite 200
Virginia Beach VA 23452
(757) 368-2800

Project: **Northside Church of Christ Addition**
Yorktown, VA — Negotiated
Completion Date: January 2008
Percentage of Self-Performed Work: 2.00%
Contract Amount $1,447,303

Owner: Northside Church of Christ
Charles Whitten
1300 George Washington Memorial Highway
Yorktown VA 23693
(757) 595-5890

Architect: James River Architects, P.C.
Rick Moberg
11832 Rock Landing Drive, Suite 304
Newport News VA 23606
(757) 595-5504

Project:	**The Point at City Center, Condominiums** Newport News, VA	Negotiated		Completion Date: December 2007 Percentage of Self-Performed Work: 8.00% Contract Amount $15,127,129	
Owner:	The Point at City Center, LLC Dennis Richardson 701 Town Center Drive Newport News VA 23606	(757) 873-2020	Architect:	CMSS Architects Craig Miller 4505 Columbus Street, Suite 100 Virginia Beach VA 23462	(757) 222-2010
Project:	**Addition to Building Z-140 Office Space** Norfolk, VA	Design/Build		Completion Date: December 2007 Percentage of Self-Performed Work: 10.00% Contract Amount $5,012,162	
Owner:	Department of the Navy, NAVFAC Mid-Atlantic Eric Howard 9324 Virginia Avenue, Building Z-140, Room 309 Norfolk VA 23511	(757) 445-7601	Architect:	Clark Nexsen Architecture & Engineering Wayne Abernathy 6160 Kempsville Circle, Suite 200 A Norfolk VA 23502	(757) 455-5800
Project:	**Hampton Medical Office Building** Hampton, VA	Negotiated		Completion Date: November 2007 Percentage of Self-Performed Work: Contract Amount $15,516,347	
Owner:	Trammell Crow Company Matt Maio 707 East Main Street, Suite 1850 Richmond VA 23219	(804) 344-3567	Architect:	HKS Architects, Inc. David Mangum 411 East Franklin St., Suite 105 Richmond VA 23219	(804) 644-8400
Project:	**Utz Quality Foods, Inc.** Richmond, VA	Negotiated		Completion Date: October 2007 Percentage of Self-Performed Work: 1.00% Contract Amount $1,287,065	
Owner:	Utz Quality Foods Jeff Fuhrman 900 High Street Hanover PA 17331	(717) 637-6644	Architect:	Stephen Childrey, AIA Stephen Childrey 3875 Mountain Road Glen Allen VA 23060	(804) 672-2806
Project:	**Heritage at Settler's Landing Apartments** Hampton, VA	Negotiated		Completion Date: October 2007 Percentage of Self-Performed Work: 2.00% Contract Amount $14,775,532	
Owner:	Collins Enterprises Art Collins 2001 West Main Street, Suite 175 Stamford CT 06902	(203) 358-0004	Architect:	CMSS Architects, PC John Crouse 4505 Columbus Street, Suite 100 Virginia Beach VA 23462	(757) 222-2010

Project:	**Williamsburg Landing Expansion**				Completion Date:	October 2007	
	Williamsburg, VA		Negotiated		Percentage of Self-Performed Work:	7.00%	
					Contract Amount	$33,971,841	
Owner:	Owner's Agent: TAM Consultants		(757) 564-4434	Architect:	Cochran, Stephenson & Donkervoet, Inc.		(410) 539-2080
	Timothy Mills				Glen Tipton		
	P. O. Box 5365				323 West Camden Street, Suite 700		
	Williamsburg	VA 23188			Baltimore	MD	21201
Project:	**TCC Science Building**				Completion Date:	September 2007	
	Virginia Beach, VA		Negotiated		Percentage of Self-Performed Work:	18.00%	
					Contract Amount	$17,449,518	
Owner:	Virginia Community College System		(804) 819-4918	Architect:	Burt Hill Kosar Rittelmann Associates		(202) 333-2711
	Sybil H. Roberts				Michael F. Schwartz		
	Facilities Management Services, 101 North 14th Street, 16th Floor				1056 Thomas Jefferson Street, NW		
	Richmond	VA 23219			Washington	DC	200073813
Project:	**Trinity Lutheran School Gymnasium Expansion**				Completion Date:	September 2007	
	Newport News, VA		Design/Build		Percentage of Self-Performed Work:	19.00%	
					Contract Amount	$228,840	
Owner:	Trinity Lutheran School		(757) 245-2576	Architect:	James River Architects		(757) 595-5504
	Lynn Fritzinger				Kevin Wiggins		
	6812 River Road				11832 Rock Landing Drive, Suite 304		
	Newport News	VA 23607			Newport News	VA	23606
Project:	**Hampden-Sydney College Stadium**				Completion Date:	August 2007	
	Hampden-Sydney, VA		Negotiated		Percentage of Self-Performed Work:	1.00%	
					Contract Amount	$4,984,000	
Owner:	Hampden-Sydney College		(434) 223-6216	Architect:	Marcellus Wright Cox Architects		(804) 780-9067
	C. Norman Krueger				Frederic Cox		
	Hampden-Sydney College, College Drive				401 East Main Street		
	Hampden-Sydney	VA 23943			Richmond	VA	23219
Project:	**Colonial Crossings Timeshare, Buildings 300 & 400**				Completion Date:	August 2007	
	Williamsburg, VA		Negotiated		Percentage of Self-Performed Work:	10.00%	
					Contract Amount	$8,858,061	
Owner:	Colonial Crossings of Williamsburg		(757) 941-1540	Architect:	Guernsey Tingle Architects		(757) 220-0220
	Tony Conti				Brad Sipes		
	200 English Garden Way				3200 Ironbound Road		
	Williamsburg	VA 23188			Williamsburg	VA	23188

Project:	**CNU Madison Hall Fire Restoration**				Completion Date:	August 2007	
	Newport News, VA		Negotiated		Percentage of Self-Performed Work:	1.00%	
					Contract Amount	$4,749,614	
Owner:	CNU Real Estate Foundation		(757) 594-7576	Architect:	Rodriguez, Ripley, Maddux and Motley		(757) 622-2828
	Doug Hornsby				John Maddux		
	1 University Place				129 W. Virginia Beach Blvd., Suite 110		
	Newport News	VA 23606			Norfolk	VA	23510
Project:	**Firestone Complete Auto Care**				Completion Date:	August 2007	
	Hampton, VA		Competitive Bid		Percentage of Self-Performed Work:	5.00%	
					Contract Amount	$1,254,262	
Owner:	Mall Properties		(212) 935-1330	Architect:	Cornerstone Consulting		(610) 865-3200
	Joe Feurer				Mark Metzger		
	654 Madison Avenue				1321 North New Street,		
	New York	NY 10021			Bethlehem	PA	18018
Project:	**Warhill High School**				Completion Date:	August 2007	
	Williamsburg, VA		Competitive Bid		Percentage of Self-Performed Work:	8.80%	
					Contract Amount	$45,929,771	
Owner:	Williamsburg-James City County Public Schools		(757) 259-7157	Architect:	Moseley Architects		(804) 794-7555
	Alan Robertson				Kenny Durrett		
	597 Jolly Pond Road				601 Southlake Road		
	Williamsburg	VA 23188			Richmond	VA	23236
Project:	**VIMS Marine Research Building Complex**				Completion Date:	August 2007	
	Gloucester Point, VA		Select List Bid		Percentage of Self-Performed Work:	4.00%	
					Contract Amount	$24,676,375	
Owner:	Virginia Institute of Marine Science		(804) 684-7048	Architect:	Clark Nexsen Architecture & Engineering		(757) 455-5800
	Richard White				Don Hirtz		
	P.O. Box 1346 , Route 1208 Great Road				6160 Kempsville Circle, Suite 200 A		
	Gloucester Point	VA 23062			Norfolk	VA	23502
Project:	**Grassfield Area High School**				Completion Date:	August 2007	
	Chesapeake, VA		Competitive Bid		Percentage of Self-Performed Work:	14.20%	
					Contract Amount	$53,571,556	
Owner:	Chesapeake Public Schools		(757) 547-0013	Architect:	RRMM/Waller, Todd & Sadler, Architects		(757) 417-0140
	Huntley Kendell				William Schwegler		
	P.O. Box 16496				1909 Cypress Avenue		
	Chesapeake	VA 23328			Virginia Beach	VA	23451

Project:	**Law Library Addition at Marshall Wythe School of Law**				Completion Date:	June 2007	
	Williamsburg, VA		Negotiated		Percentage of Self-Performed Work:	5.00%	
					Contract Amount	$12,362,974	
Owner:	College of William and Mary		(757) 221-2200	Architect:	HSMM, Inc.		(757) 306-4000
	Joe Martinez				Robert Merrill		
	Facilities Management Complex, Grigsby Dr., Room 119				448 Viking Drive, Suite 145		
	Williamsburg	VA 23185			Virginia Beach	VA	23452
Project:	**Achievable Dream High School**				Completion Date:	June 2007	
	Newport News, VA		Design/Build		Percentage of Self-Performed Work:		
					Contract Amount	$11,310,591	
Owner:	An Achievable Dream		(757) 599-9472	Architect:	James River Architects, PC		(757) 595-5504
	Cathy Edwards				Rick Moberg		
	1058 Warwick Boulevard				11832 Rock Landing Drive, Suite 304		
	Newport News	VA 23601			Newport News	VA	23602
Project:	**NGNN Covered Module Outfitting Facility**				Completion Date:	May 2007	
	Newport News, VA		Select List Bid		Percentage of Self-Performed Work:	13.20%	
					Contract Amount	$16,963,246	
Owner:	Northrop Grumman		(757) 380-3179	Architect:	Lockwood-Greene Engineers, Inc.		(864) 578-2000
	Sam Atkinson				James Griffith		
	4101 Washington Avenue, Building 520				1500 International Drive		
	Newport News	VA 23607			Spartanburg	SC	29304
Project:	**Burlington Coat Factory**				Completion Date:	May 2007	
	Hampton, VA		Competitive Bid		Percentage of Self-Performed Work:	5.00%	
					Contract Amount	$4,059,251	
Owner:	Mall Properties		(212) 935-1330	Architect:	Casco		(770) 435-6006
	Joe Giantomaso				Petr Fechtner		
	654 Madison Avenue				10877 Watson Road		
	New York	NY 10021			St. Louis	MO	63127
Project:	**31st Street Stage**				Completion Date:	May 2007	
	Virginia Beach, VA		Design/Build		Percentage of Self-Performed Work:	36.25%	
					Contract Amount	$677,847	
Owner:	Gold Key/PHR		(757) 213-2330	Architect:	James River Architects		(757) 595-5504
	Lee Jennings				Rick Moberg		
	932 Laskin Road				11832 Rock Landing Drive, Suite 304		
	Virginia Beach	VA 23451			Newport News	VA	23606

Project:	**Riverside Hospital Enabling Projects**					Completion Date:	May 2007	
	Newport News, VA			Negotiated		Percentage of Self-Performed Work:	1.00%	
						Contract Amount	$3,000,000	
Owner:	Riverside Regional Medical Center			(757) 594-4012	Architect:	Not Applicable		
	Todd Martin							
	500 J.Clyde Morris Boulevard							
	Newport News	VA	23602				VA	
Project:	**Americast Hanover Pipe Plant**					Completion Date:	May 2007	
	Ashland, VA			Competitive Bid		Percentage of Self-Performed Work:	2.00%	
						Contract Amount	$6,237,116	
Owner:	Americast			(804) 752-1322	Architect:	Berenyi Incorporated	(843) 284-2000	
	Don Anger					Tony Berenyi		
	10364 Design Road					224 Seven Farms Drive		
	Ashland	VA	23005			Charleston	VA	29492
Project:	**Lake Matoaka Amphitheatre Renovation**					Completion Date:	April 2007	
	Williamsburg, VA			Select List Bid		Percentage of Self-Performed Work:	1.00%	
						Contract Amount	$5,690,986	
Owner:	The College of William & Mary			(757) 221-2416	Architect:	Glave & Holmes Associates	(804) 649-9303	
	Hack Brown					Greg Holzgrefe		
	P.O. Box 8795					801 East Main Street, Suite 300		
	Williamsburg	VA	23187-8795			Richmond	VA	23219
Project:	**Lakewood Manor Expansion**					Completion Date:	April 2007	
	Richmond, VA			Negotiated		Percentage of Self-Performed Work:	10.00%	
						Contract Amount	$31,707,517	
Owner:	Virginia Baptist Homes			(540) 825-1569	Architect:	SFCS, Inc.	(540) 344-6664	
	Randall Robinson					Allen Hale		
	12399 Village Loop					305 South Jefferson Street		
	Culpeper	VA	22701			Roanoke	VA	24011-2003
Project:	**NNS Employees Credit Union, Williamsburg**					Completion Date:	April 2007	
	Williamsburg, VA			Negotiated		Percentage of Self-Performed Work:	5.00%	
						Contract Amount	$1,631,936	
Owner:	NNS Employees Credit Union			(757) 928-8836	Architect:	James River Architects	(757) 595-5504	
	James B. Mears					Gene Roberts		
	3711 Huntington Avenue					11832 Rock Landing Drive, Suite 304		
	Newport News	VA	23607			Newport News	VA	23606

Project:	**Echostorm @ Bridgeway Technology Center III**					Completion Date:	March 2007	
	Suffolk, VA			Negotiated		Percentage of Self-Performed Work:	6.00%	
						Contract Amount	$1,217,943	
Owner:	Continental-Technology Associates, LLC			(757) 491-2460	Architect:	Lyall Design Architects	(757) 622-6306	
	Ted Sherman					Randy Lyall		
	361 Southport Circle, #200					420 World Trade Center		
	Virginia Beach	VA	23452			Norfolk	VA	23510
Project:	**Bon Secours Imaging Center**					Completion Date:	March 2007	
	Richmond, VA			Negotiated		Percentage of Self-Performed Work:	15.00%	
						Contract Amount	$3,716,117	
Owner:	Bon Secours Virginia Healthsource			(804) 281-0229	Architect:	Odell Associates, Inc.	(804) 287-8200	
	Stephen Craig					William Talley		
	7229 Forest Avenue, Suite 208					6802 Paragon Place, Suite 500		
	Richmond	VA	23226			Richmond	VA	23230
Project:	**The Village at Woods Edge Expansion**					Completion Date:	March 2007	
	Franklin, VA			Negotiated		Percentage of Self-Performed Work:		
						Contract Amount	$7,430,270	
Owner:	The Village at Woods Edge			(757) 562-3100	Architect:	SFCS, Inc.	(540) 344-6664	
	Anne Beverly Moseley					Tye Campbell		
	1401 North High Street					305 South Jefferson Street		
	Franklin	VA	23851			Roanoke	VA	24011-2003
Project:	**Hampden-Sydney College Library**					Completion Date:	March 2007	
	Hampden-Sydney, VA			Negotiated		Percentage of Self-Performed Work:	1.00%	
						Contract Amount	$16,270,350	
Owner:	Hampden-Sydney College			(434) 223-6216	Architect:	Marcellus, Wright, Cox and Smith	(804) 780-9067	
	C. Norman Krueger					Frederic Cox		
	Hampden-Sydney College					401 East Main Street		
	Hampden-Sydney	VA	23943			Richmond	VA	23219
Project:	**Hopewell Regional Library**					Completion Date:	January 2007	
	Hopewell, VA			Competitive Bid		Percentage of Self-Performed Work:	5.00%	
						Contract Amount	$6,826,474	
Owner:	Library of Hopewell			(804) 541-2220	Architect:	Grimm + Parker Architects	(703) 903-9100	
	March Altman					David Whale		
	245 East Cawson Street					1355 Beverly Road, Suite 105		
	Hopewell	VA	23860			McLean	VA	22101

Project:	**Peter Jefferson Place VI**			Completion Date:	January 2007
	Charlottesville, VA	Negotiated		Percentage of Self-Performed Work:	1.00%
				Contract Amount	$4,932,480
Owner:	PJP Building Six, LC	(804) 521-1820	Architect:	nbj Architecture	(804) 273-9811
	Lisa Jones			Neil Bhatt	
	Winnifred Gravley, 300 Arboretum Place, Suite 300			11537-B Nuckols Road	
	Richmond VA 23236			Glen Allen VA 23059	
Project:	**ODU Quad Student Housing, Phase 1**			Completion Date:	December 2006
	Norfolk, VA	Design/Build		Percentage of Self-Performed Work:	5.00%
				Contract Amount	$26,157,528
Owner:	Old Dominon University	(757) 683-4814	Architect:	Clark Nexsen Architecture & Engineering	(757) 455-5800
	Willie Spencer			Mike Padden	
	4401 Powhatan Drive			6160 Kempsville Circle, Suite 200 A	
	Norfolk VA 23529			Norfolk VA 23502	
Project:	**USS Monitor Center at the Mariners' Museum**			Completion Date:	November 2006
	Newport News, VA	Design/Build		Percentage of Self-Performed Work:	21.00%
				Contract Amount	$14,759,162
Owner:	The Mariners' Museum	(757) 591-7776	Architect:	Rancorn Wildman Architects, P.L.C.	(757) 873-6606
	David Dwyer			Nelson C. Rancorn, Jr.	
	100 Museum Drive			610 Thimble Shoals Blvd., Suite 210	
	Newport News VA 23606			Newport News VA 23606	
Project:	**Police Headquarters Facility**			Completion Date:	November 2006
	Newport News, VA	Design/Build		Percentage of Self-Performed Work:	1.50%
				Contract Amount	$16,389,605
Owner:	City of Newport News EDA	(757) 926-8428	Architect:	Rancorn Wildman Architects, P.L.C.	(757) 873-6606
	Doug Winstead			Mark Whitford	
	2400 Washington Avenue , 3rd Floor			601 Thimble Shoals Blvd., Suite 210	
	Newport News VA 23607			Newport News VA 23606	
Project:	**Our Lady of Mount Carmel School**			Completion Date:	November 2006
	Newport News, VA	Negotiated		Percentage of Self-Performed Work:	15.00%
				Contract Amount	$1,475,870
Owner:	Our Lady of Mount Carmel School	(757) 596-2754	Architect:	James River Architects, PC	(757) 595-5504
	Sister Catherine Joseph			Rick Moberg	
	52 Harpersville Road			11832 Rock Landing Drive, Suite 304	
	Newport News VA 23601			Newport News VA 23606	

Project:	**Ferguson Enterprises Technology Center**					Completion Date:	November 2006	
	Newport News, VA			Negotiated		Percentage of Self-Performed Work:	10.00%	
						Contract Amount $1,500,000		
Owner:	Ferguson Enterprises, Inc.			(757) 989-2355	Architect:	Faber Widdows & Hiatt Architects	(757) 815-3336	
	Kirk Wall					Scott Widdows		
	12500 Jefferson Avenue					3336 Grand Boulevard, Suite 102		
	Newport News	VA	23602			Holiday	VA	34690-2249
Project:	**NNS Employees Credit Union, Gloucester**					Completion Date:	October 2006	
	Gloucester, VA			Negotiated		Percentage of Self-Performed Work:	0.50%	
						Contract Amount $1,263,591		
Owner:	NNS Employees Credit Union			(757) 928-8836	Architect:	James River Architects, PC	(757) 595-5504	
	Mr. James B. Mears, CPA Mears					Rick Moberg Moberg		
	3711 Huntington Avenue					11832 Rock Landing Drive, Suite 304		
	Newport News	VA	23607-2795			Newport News	VA	23606-4278
Project:	**Hilton Garden Inn - Charlottesville**					Completion Date:	October 2006	
	Charlottesville, VA			Negotiated		Percentage of Self-Performed Work:	15.00%	
						Contract Amount $8,879,794		
Owner:	C-Ville Suites, LLC			(540) 849-9486	Architect:	nbj Architecture	(804) 273-9811	
	Scott Goldenberg					Neil Bhatt		
	1600 N. Coalter Street, Suite 17B					11537-B Nuckols Road		
	Staunton	VA	24401			Glen Allen	VA	23059
Project:	**The Landings at Bolling Square**					Completion Date:	September 2006	
	Norfolk, VA			Negotiated		Percentage of Self-Performed Work:	1.00%	
						Contract Amount $15,291,650		
Owner:	Collins Enterprises, LLC			(757) 321-1988	Architect:	Burkhart Thomas Reed	(757) 622-7100	
	Greg Shuff					Robyn Thomas		
	200 College Place, Suite 110					420 West Bute Street		
	Norfolk	VA	23510			Norfolk	VA	23510
Project:	**Ferguson Headquarters 5th Floor Renovation**					Completion Date:	September 2006	
	Newport News, VA			Negotiated		Percentage of Self-Performed Work:	5.00%	
						Contract Amount $2,651,222		
Owner:	Ferguson Enterprises			(757) 989-2355	Architect:	James River Architects, Inc.	(757) 595-5504	
	Kirk Wall					Gene Roberts		
	12500 Jefferson Avenue					11832 Rock Landing Drive, Suite 304		
	Newport News	VA	23602			Newport News	VA	23606

Project:	**The Turner Building at Port Warwick**			Completion Date:	August 2006
	Newport News, VA	Negotiated		Percentage of Self-Performed Work:	18.00%
				Contract Amount	$9,975,231
Owner:	Turner Associates, LLC, c/o Tower Park Corp.	(757) 369-3000	Architect:	P.M.A. Planners and Architects	(757) 596-8200
	Bobby Freeman			Jeff Stodghill	
	735 Thimble Shoals Boulevard			10227 Warwick Boulevard	
	Newport News VA 23606			Newport News VA 23601	
Project:	**College of William & Mary Jamestown Residence Hall**			Completion Date:	August 2006
	Williamsburg, VA	Negotiated		Percentage of Self-Performed Work:	10.00%
				Contract Amount	$24,103,828
Owner:	College of William and Mary	(757) 221-2263	Architect:	Clark Nexsen Architecture & Engineering	(757) 455-5800
	Wayne W. Boy			Mike Padden	
	Facilities Management Complex, Grigsby Dr., Room 119			6160 Kempsville Circle, Suite 200A	
	Williamsburg VA 23185			Norfolk VA 23502	
Project:	**Hampton Inn-Williamsburg**			Completion Date:	August 2006
	Williamsburg, VA	Negotiated		Percentage of Self-Performed Work:	10.30%
				Contract Amount	$8,011,003
Owner:	Capital Landing Hotel Association, LLC	(757) 229-4900	Architect:	nbj Architecture	(804) 273-9811
	Ratnam Patel			Neil Bhatt	
	1880 Richmond Road			11537-B Nuckols Road	
	Williamsburg VA 23185			Glen Allen VA 23059	
Project:	**Ferguson Enterprises - Mooretown Road**			Completion Date:	August 2006
	Williamsburg, VA	Negotiated		Percentage of Self-Performed Work:	30.00%
				Contract Amount	$3,798,261
Owner:	Ferguson Enterprises	(757) 989-2879	Architect:	Perretz & Young Architects	(804) 550-3098
	Bob Feller			Michael Young	
	12500 Jefferson Avenue			10962 Richardson Road, Suite J	
	Newport News VA 23602			Ashland VA 23005	
Project:	**Westminster Canterbury of Richmond Expansion**			Completion Date:	August 2006
	Richmond, VA	Select List Bid		Percentage of Self-Performed Work:	27.00%
				Contract Amount	$95,608,513
Owner:	Westminster Canterbury - Richmond		Architect:	THW Design	(404) 252-8040
	Donald Lecky			John J. Enwright	
	1600 Westbrook Avenue			4055 Roswell Road, N.E.	
	Richmond VA 23227			Atlanta VA 30342	

Project:	**Centex @ Bridgeway Technology Center I**				Completion Date:	July 2006	
	Suffolk, VA		Negotiated		Percentage of Self-Performed Work:	21.00%	
					Contract Amount	$543,581	
Owner:	Continental-Bridgeway Associates		(757) 491-2460	Architect:	Lyall Design Architects	(757) 622-6306	
	Ted Sherman				Donna/Randy Britt/Lyall		
	361 Southport Circle , #200				420 World Trade Center		
	Virginia Beach	VA 23452			Norfolk	VA	23510
Project:	**Bridgeway Technology Center III**				Completion Date:	July 2006	
	Suffolk, VA		Negotiated		Percentage of Self-Performed Work:	4.80%	
					Contract Amount	$4,434,746	
Owner:	Continental-Harbor View Associates, LLC		(757) 491-2460	Architect:	Lyall Design Architects	(757) 622-6306	
	Ted Sherman						
	1064 Laskin Road, Suite 25C				420 World Trade Center		
	Virginia Beach	VA 23451-6337			Norfolk	VA	23510-1679
Project:	**First Baptist Church Children & Youth Education Building**				Completion Date:	July 2006	
	Newport News, VA		Design/Build		Percentage of Self-Performed Work:	13.00%	
					Contract Amount	$3,869,676	
Owner:	First Baptist Church		(757) 874-9053	Architect:	Huff-Morris Architects, P.C.	(804) 343-1505	
	John Rippy				James E. Byerly		
	12716 Warwick Boulevard				8 North First Street		
	Newport News	VA 23606			Richmond	VA	23219
Project:	**Victory Family YMCA Addition**				Completion Date:	June 2006	
	Tabb, VA		Negotiated		Percentage of Self-Performed Work:	2.00%	
					Contract Amount	$1,941,887	
Owner:	Peninsula Metropolitan YMCA		(757) 223-7925	Architect:	James River Architects, PC	(757) 595-5504	
	Danny Carroll				Ray Spencer		
	101 Long Green Boulevard				11832 Rock Landing Drive , Suite 304		
	Tabb	VA 23692			Newport News	VA	23606-4278
Project:	**Raytheon Tenant Buildout at Bridgeway 1**				Completion Date:	May 2006	
	Suffolk, VA		Negotiated		Percentage of Self-Performed Work:	9.00%	
					Contract Amount	$1,535,304	
Owner:	Continental-Bridgeway Associates, LLC		(757) 491-2460	Architect:	Lyall Design	(757) 622-6306	
	Ted Sherman				Donna Britt		
	362 Southport Circle, Suite 200				420 World Trade Center		
	Virginia Beach	VA 23452			Norfolk	VA	23510

Project:	**Anderson's Showplace Café**					Completion Date: April 2006	
	Newport news, VA			Negotiated		Percentage of Self-Performed Work:	14.00%
						Contract Amount $463,222	
Owner:	Anderson's Home and Garden Center			(757) 599-3510	Architect:	P.M.A. Planners and Architects	(757) 596-8200
	Clark Anderson					Jeff Stodghill	
	11250 Jefferson Avenue					10227 Warwick Boulevard	
	Newport News	VA	23601			Newport News	VA 23601
Project:	**Hampton Roads Surgical Specialists**					Completion Date: April 2006	
	Newport News, VA			Design/Build		Percentage of Self-Performed Work:	20.00%
						Contract Amount $2,280,651	
Owner:	Hampton Roads Surgical Specialists Medical LLC			(757) 873-6434	Architect:	James River Architects, PC	(757) 595-5504
	Marshall Cross					Rick Moberg	
	704 Thimble Shoals Blvd.					11832 Rock Landing Drive, Suite 304	
	Newport News	VA	23606			Newport News	VA 23606
Project:	**Hauser's Jewelers**					Completion Date: March 2006	
	Newport News, VA			Negotiated		Percentage of Self-Performed Work:	1.00%
						Contract Amount $392,170	
Owner:	Lee & Vicky Hauser				Architect:	P.M.A. Planners and Architects	(757) 596-8200
	Lee & Vicky Hauser					Katie Stodghill	
	7 Coliseum Crossing					10227 Warwick Boulevard	
	Hampton	VA	23666			Newport News	VA 23601
Project:	**Westminster Canterbury Tower Renovations**					Completion Date: March 2006	
	Richmond, VA			Competitive Bid		Percentage of Self-Performed Work:	10.00%
						Contract Amount $1,083,000	
Owner:	Westminster Canterbury Richmond			(804) 264-6230	Architect:	THW Design	(404) 252-8040
	Don Lecky					John J. Enwright	
	1600 Westbrook Avenue					4055 Roswell Road, NE	
	Richmond	VA	23227-3326			Atlanta	VA 30342
Project:	**Southside Community Services Center**					Completion Date: March 2006	
	Richmond, VA			Competitive Bid		Percentage of Self-Performed Work:	
						Contract Amount $2,705,000	
Owner:	Saul Centers, Inc.			(301) 986-6200	Architect:	Architecture, Inc.	(703) 476-3900
	Mark Allard					Alan Hines	
	7501 Wisconsin Avenue					1801 Alexander Bell Drive, Suite 640	
	Bethesda	VA	20814-6522			Reston	VA 20191

Project:	**NGNN Production & Maintenance Training Facility**				Completion Date:	February 2006	
	Newport News, VA		Design/Build		Percentage of Self-Performed Work:	7.40%	
					Contract Amount	$7,611,101	
Owner:	Northrop Grumman Corporation		(757) 380-4163	Architect:	Clark Nexsen Architecture & Engineering		(757) 455-5800
	Beth Connolly				Anne Urbi		
	4101 Washington Avenue				6160 Kempsville Circle, Suite 200A		
	Newport News	VA 23607			Norfolk	VA	23502
Project:	**Hampton Convention Center Connector**				Completion Date:	January 2006	
	Hampton, VA		Negotiated		Percentage of Self-Performed Work:	33.00%	
					Contract Amount	$763,177	
Owner:	City of Hampton		(757) 727-6145	Architect:	Hellmuth, Obata & Kassabaum, PC		(202) 339-8833
	Ron Sterling				Patrick Moloney		
	22 Lincoln Street				Canal House, 3223 Grace Street NW		
	Hampton	VA 23669			Washington	DC	20007
Project:	**Saint Patrick Catholic School**				Completion Date:	January 2006	
	Norfolk, VA		Negotiated		Percentage of Self-Performed Work:	14.88%	
					Contract Amount	$15,365,388	
Owner:	John Barry Robinson Home for Boys		(757) 624-3178	Architect:	Tymoff + Moss Architects, P.C.		(757) 627-0013
	Chuck McPhillips				John Tymoff		
	443 Kempsville Road				503 Botetourt Street		
	Norfolk	VA 23502			Norfolk	VA	23510
Project:	**Towne Bank Center**				Completion Date:	January 2006	
	Williamsburg, VA		Negotiated		Percentage of Self-Performed Work:	5.00%	
					Contract Amount	$3,753,712	
Owner:	Towne Bank		(757) 638-6786	Architect:	HBA Architecture & Interior Design		(757) 490-9048
	Keith D. Horton				Chris Michael		
	6001 Harbour View Boulevard				One Columbus Center, Suite 1000		
	Suffolk	VA 23435			Virginia Beach	VA	23462
Project:	**NGNN Covered Modular Assembly Facility**				Completion Date:	January 2006	
	Newport News, VA		Negotiated		Percentage of Self-Performed Work:	14.00%	
					Contract Amount	$29,436,961	
Owner:	Northrop Grumman Newport News		(757) 688-1533	Architect:	Lockwood-Greene Engineers, Inc.		(864) 578-9200
	Ed Wright				Ray Rodgers		
	Dept. 051, Building 103, 2nd Floor, 4101 Washington Avenue				1500 International Drive		
	Newport News	VA 23607			Spartanburg	VA	29304

Project: **RRMC Physical Transition Project, Phase 1-B**
Newport News, VA — Negotiated
Completion Date: November 2005
Percentage of Self-Performed Work:
Contract Amount $9,401,280

Owner: Riverside Regional Medical Center — (757) 594-4011
Diana Lo Vecchio
500 J. Clyde Morris Boulevard
Newport News VA 23601

Architect: Desman and Associates — (703) 448-1190
John Judge
8614 Westwood Center Drive, Suite 300
Vienna VA 22182

Project: **NNS Employees Credit Union, Newport News**
Newport News, VA — Design/Build
Completion Date: October 2005
Percentage of Self-Performed Work: 1.00%
Contract Amount $1,512,955

Owner: NNS Employees Credit Union — (757) 928-8836
James B. Mears
3711 Huntington Avenue
Newport News VA 23607-2795

Architect: James River Architects, PC — (757) 595-5504
Rick Moberg
11832 Rock Landing Drive, Suite 304
Newport News VA 23606-4278

Project: **Riverside Regional Medical Center ICU Renovation (JV with McCarthy)**
Newport News, VA — Select List Bid
Completion Date: October 2005
Percentage of Self-Performed Work:
Contract Amount $958,000

Owner: Riverside Regional Medical Center — (757) 594-4011
Diana LoVecchio
500 J. Clyde Morris Blvd.
Newport News VA 23601

Architect: Paul Finch & Associates, P.C. — (757) 471-0537
Paul Finch
6000 World Trade Center, 101 West Main Street
Norfolk VA 23510

Project: **Brandon Woods**
Williamsburg, VA — Negotiated
Completion Date: September 2005
Percentage of Self-Performed Work: 10.00%
Contract Amount $24,741,225

Owner: Brookstone Ventures, L.L.C. — (757) 565-2980
Myrl Hairfield
453 McLaws Circle, Suite 2
Williamsburg VA 23185

Architect: Winks Snowa Architects — (804) 643-6196
Edward Winks
2119 E. Franklin Street, Suite 200
Richmond VA 23223

Project: **CNU Ferguson Center for the Arts, Phase 2**
Newport News, VA — Select List Bid
Completion Date: September 2005
Percentage of Self-Performed Work: 9.00%
Contract Amount $23,086,749

Owner: Christopher Newport University — (757) 594-7780
Hunter Bristow
One University Place
Newport News VA 23606

Architect: Hanbury Evans Wright Vlattas & Company — (757) 321-9600
Nancy Wroten
120 Atlantic Street
Norfolk VA 23510

Project:	**CHKD Surgery and Hydrotherapy Addition**					Completion Date:	September 2005	
	Newport News, VA			Negotiated		Percentage of Self-Performed Work:	24.00%	
						Contract Amount	$3,799,234	
Owner:	Children's Health System			(757) 668-7044	Architect:	Rancorn Wildman Architects, P.L.C.		(757) 873-6606
	James D. Dahling					Mark Whitford		
	601 Children's Lane					601 Thimble Shoals Boulevard, Suite 210		
	Norfolk	VA	23507			Newport News	VA	23606
Project:	**Ocean Beach Club**					Completion Date:	August 2005	
	Virginia Beach, VA			Negotiated		Percentage of Self-Performed Work:	15.00%	
						Contract Amount	$19,492,718	
Owner:	Gold Key Resorts			(757) 491-3000	Architect:	Clark Nexsen Architecture		(757) 455-5800
	Bruce Thompson					Ted Feineis		
	932 Laskin Road					6160 Kempsville Circle, Suite 200A		
	Virginia Beach	VA	23451			Norfolk	VA	23502
Project:	**VCU Brandt Hall Dormitory**					Completion Date:	August 2005	
	Richmond, VA			Negotiated		Percentage of Self-Performed Work:	5.00%	
						Contract Amount	$21,597,476	
Owner:	Virginia Commonwealth University			(804) 828-5954	Architect:	Einhorn, Yaffee, Prescott, Architects		(202) 471-5000
	Betty M. Lowther					Richard Naab		
	737 North Fifth Street, 1st Floor					1000 Potomac Street, NW, Suite 01		
	Richmond	VA	23298-0616			Washington	DC	20007
Project:	**Hampton Roads Convention Center**					Completion Date:	August 2005	
	Hampton, VA			Competitive Bid		Percentage of Self-Performed Work:	15.00%	
						Contract Amount	$60,338,353	
Owner:	City of Hampton			(757) 727-6390	Architect:	Hellmuth, Obata & Kassabaum, P.C.		(202) 339-8763
	Ron Sterling					Duncan Kirk		
	22 Lincoln Street					Canal House-3223 Grace Street NW		
	Hampton	VA	23669			Washington	DC	20007
Project:	**CNU University Village**					Completion Date:	August 2005	
	Newport News, VA			Design/Build		Percentage of Self-Performed Work:	4.00%	
						Contract Amount	$24,626,109	
Owner:	CNU Educational Foundation			(757) 599-9470	Architect:	Clark Nexsen Architecture & Engineering		(757) 455-5800
	Walter S. Segaloff					Brad Tazewell		
	c/o The Warwick Group, Ltd.10858 , Warwick Boulevard, Suite A					6160 Kempsville Circle, Suite 200A		
	Newport News	VA	23601			Norfolk	VA	23502

Project:	**NNS Employees Credit Union, Chesapeake**					Completion Date: August 2005	
	Chesapeake, VA			Design/Build		Percentage of Self-Performed Work:	1.00%
						Contract Amount $1,250,000	
Owner:	NNS Employees Credit Union			(757) 928-8836	Architect:	James River Architects, PC	(757) 595-5504
	James B. Mears					Rick Moberg	
	3711 Huntington Avenue					11832 Rock Landing Drive, Suite 304	
	Newport News	VA	23607-2795			Newport News	VA 23606-4278
Project:	**Netcenter 8th Quadrant Tenant Improvement**					Completion Date: August 2005	
	Hampton, VA			Select List Bid		Percentage of Self-Performed Work:	2.00%
						Contract Amount $456,000	
Owner:	Concorde Companies, LLC			(202) 778-0492	Architect:	HBA Architecture and Interior Design	(757) 490-9048
	Rod Brana					Bryce Hollingsworth	
	1225 19th Street, NW, Suite 850					One Columbus Center, Suite 1000	
	Washington	DC	20036-2453			Virginia Beach	VA 23462
Project:	**King's Creek Plantation SP-E**					Completion Date: July 2005	
	Williamsburg, VA			Negotiated		Percentage of Self-Performed Work:	5.00%
						Contract Amount $18,802,525	
Owner:	King's Creek Plantation			(757) 221-6760	Architect:	BOB Architecture, PC	(804) 344-0060
	Tom Ruhf					Bob Steele	
	191 Cottage Cove Lane					700 East Franklin, Suite 900	
	Williamsburg	VA	23185			Richmond	VA 23220
Project:	**BMH Buildout at Bridgeway Commerce Center II**					Completion Date: June 2005	
	Suffolk, VA			Design/Build		Percentage of Self-Performed Work:	7.00%
						Contract Amount $407,190	
Owner:	Continental Properties Corp.			(757) 491-2460	Architect:	Lyall Design Architects	(757) 622-6306
	Ted Sherman					Donna Britt	
	1064 Laskin Road, Suite 25C					420 World Trade Center	
	Virginia Beach	VA	23451			Norfolk	VA 23510
Project:	**Anteon Build-out at Bridgeway Commerce Center II**					Completion Date: June 2005	
	Suffolk, VA			Design/Build		Percentage of Self-Performed Work:	12.00%
						Contract Amount $134,065	
Owner:	Contintental Properties Corp.			(757) 491-2460	Architect:	Lyall Design Architects	(757) 622-6306
	Ted Sherman					Donna Britt	
	1064 Laskin Road, Suite 25C					420 World Trade Center	
	Virginia Beach	VA	23435			Norfolk	VA 23510

Project: **Yorktown Landing**
Yorktown, VA — Design/Build
Completion Date: June 2005
Percentage of Self-Performed Work: 12.00%
Contract Amount $14,796,609

Owner: York County Industrial Development Authority (757) 890-3755
John Hudgins
224 Ballard Street , P.O. Box 532
Yorktown VA 23690

Architect: Rancorn Wildman & Glave Holmes Assoc. (757) 873-6606
Al Jenner
PLC601 Thimble Shoals Blvd, Suite 210
Newport News VA 23606

Project: **The Melville House at Port Warwick**
Newport News, VA — Negotiated
Completion Date: May 2005
Percentage of Self-Performed Work: 20.00%
Contract Amount $12,400,000

Owner: Tower Park Corporation (757) 369-3000
Bobby Freeman
735 Thimble Shoals Blvd., Suite 100
Newport News VA 23606

Architect: P.M.A. Planners and Architects (757) 596-8200
Jeff Stodghill
10227 Warwick Boulevard
Newport News VA 23601

Project: **31st Street Parking Garage**
Virginia Beach, VA — Competitive Bid
Completion Date: May 2005
Percentage of Self-Performed Work: 2.00%
Contract Amount $23,064,365

Owner: City of Virginia Beach (757) 427-4167
Jay Bernas
Office of Beach Management, Building 2, Room 3402405 Courthouse Drive
Virginia Beach VA 23456

Architect: MMM Design Group (757) 623-1641
Stelios Xystros
229 West Bute Street
Norfolk VA 23510

Project: **Harbor Group Headquarters Buildout**
Norfolk, VA — Design/Build
Completion Date: May 2005
Percentage of Self-Performed Work: 5.00%
Contract Amount $550,000

Owner: Harbor Group International (757) 640-0800
Alan Dworetzky
555 East Main Street
Norfolk VA 23510

Architect: HBA Architecture and Interior Design (757) 490-9048
Joseph Miller
One Columbus Center, Suite 1000
Virginia Beach VA 23462

Project: **Addition to Linear Accelerator, Chesapeake General Hospital**
Chesapeake, VA — Negotiated
Completion Date: May 2005
Percentage of Self-Performed Work: 15.00%
Contract Amount $1,944,864

Owner: Chesapeake General Hospital (757) 312-6100
Rebecca Maples
736 Battlefield Boulevard North
Chesapeake VA 23320-2028

Architect: Paul Finch & Associates, P.C. (757) 471-0537
Joseph Trost
6000 World Trade Center, 101 West Main Street
Norfolk VA 23510

Project:	**The Landing Office Building**			Completion Date:	May 2005
	Newport News, VA	Negotiated		Percentage of Self-Performed Work:	9.30%
				Contract Amount	$1,707,265
Owner:	Hamner Development Company	(757) 873-1777	Architect:	Caro, Monroe & Liang	(757) 873-2222
	William W. Hamner			Brian Caro	
	11848 Rock Landing Drive, Suite 202			739 Thimble Shoals Boulevard, Suite 805	
	Newport News VA 23606			Newport News VA 23606	
Project:	**Hilton Resort Hotel**			Completion Date:	April 2005
	Virginia Beach, VA	Negotiated		Percentage of Self-Performed Work:	15.00%
				Contract Amount	$29,600,000
Owner:	Thirty-first Street, LC	(757) 491-3000	Architect:	Cooper Carry	(404) 237-2000
	Bruce Thompson			Rob Uhrin	
	932 Laskin Road			3520 Piedmont Road, N. E., Suite 200	
	Virginia Beach VA 23451			Atlanta VA 30305	
Project:	**Patrick Henry Building (Renovation of the Old State Library)**			Completion Date:	March 2005
	Richmond, VA	Negotiated		Percentage of Self-Performed Work:	10.00%
				Contract Amount	$33,104,000
Owner:	Commonwealth of Virginia-Dept of General Services	(804) 786-4538	Architect:	The Hillier Group	(215) 636-9999
	Shirley McNutt			Gretchen Pfaehler	
	Procurement Services215 Governor Street			1339 Chestnut Street, Widener Building Mezzanine	
	Richmond VA 23224			Philadelphia PA 19107	
Project:	**High Field NMR Magnet Facility Addition**			Completion Date:	March 2005
	Williamsburg, VA	Select List Bid		Percentage of Self-Performed Work:	17.79%
				Contract Amount	$1,951,352
Owner:	College of William and Mary	(757) 221-2418	Architect:	Design Collective, Inc.	(410) 685-6655
	Oot Singhaseni			Fred Marino	
	P.O. Box 8795			100 East Pratt Street , 14th Floor	
	Williamsburg VA 23187			Baltimore MD 21202	
Project:	**Peninsula Catholic High School Addition**			Completion Date:	February 2005
	Newport News, VA	Design/Build		Percentage of Self-Performed Work:	20.00%
				Contract Amount	$2,848,458
Owner:	Peninsula Catholic High School	(757) 596-7966	Architect:	Rancorn Wildman Architects, P.L.C.	(757) 873-6606
	Daryl Brackin			J. C. Odell	
	600 Harpersville Road			601 Thimble Shoals Boulevard, Suite 210	
	Newport News VA 23601			Newport News VA 23606	

Project:	**NetCenter - Northrop Grumman NN Build Out**			Completion Date:	January 2005
	Hampton, VA	Negotiated		Percentage of Self-Performed Work:	12.50%
				Contract Amount	$6,517,000
Owner:	Concord Properties, LLC	(202) 955-9200	Architect:	HBA Architecture and Interior Design	(757) 490-9048
	W. Thomas Fahs			Bruce Pritchard	
	1225 19th Street, NW, Suite 850			1 Columbus Center, Suite 1000	
	Washington DC			Virginia Beach VA	23462
Project:	**Renovation of the Henrico Arms Apartments**			Completion Date:	January 2005
	Richmond, VA	Negotiated		Percentage of Self-Performed Work:	
				Contract Amount	$5,600,000
Owner:	Henrico Richmond Limited Partnership	(207) 780-9800	Architect:	Cox, Kliewer & Company, PC	(757) 431-0033
	Richard Hanson			Jim Russell	
	c/o Silver Street Development Corp. , 33 Silver Street, Suite 300			2533 Virginia Beach Boulevard	
	Portland VA 04101			Virginia Beach VA	23452
Project:	**Peter Jefferson Place III**			Completion Date:	January 2005
	Charlottesville, VA	Negotiated		Percentage of Self-Performed Work:	5.00%
				Contract Amount	$3,962,975
Owner:	PJP Building Three, LC	(804) 521-1820	Architect:	nbj Architecture	(804) 273-9811
	Winnifred Gravley			Neil Bhatt	
	300 Arboretum Place, Suite 300			11537-B Nuckols Road	
	Richmond VA 23236			Glen Allen VA	23059
Project:	**Ferguson Enterprises Distribution Center & Warehouse**			Completion Date:	December 2004
	Suffolk, VA	Negotiated		Percentage of Self-Performed Work:	12.50%
				Contract Amount	$4,601,682
Owner:	Ferguson Enterprises, Inc.	(975) 709-8923	Architect:	Lyall Design Architects	(757) 622-6306
	Hank Vangiesan			Jerry Smith	
	12500 Jefferson Avenue			420 World Trade Center	
	Newport News VA 23602			Norfolk VA	23510
Project:	**KCP Aquatic Center**			Completion Date:	December 2004
	Williamsburg, VA	Negotiated		Percentage of Self-Performed Work:	15.00%
				Contract Amount	$2,811,109
Owner:	King's Creek Plantation	(757) 221-6760	Architect:	Rancorn Wildman Architects, P.L.C.	(757) 873-6606
	Tom Ruhf			Al Jenner	
	191 Cottage Cove Lane			601 Thimble Shoals Blvd., Suite 210	
	Williamsburg VA 23185			Newport News VA	23606

Project: **Chesapeake General Hospital: Nursing Unit Renovations**
Chesapeake, VA — Negotiated
Completion Date: December 2004
Percentage of Self-Performed Work:
Contract Amount $7,487,513

Owner: Chesapeake General Hospital — (757) 312-6121
Paul Peaden
736 Battlefield Blvd.
Chesapeake VA 23320

Architect: Ellerbe Becket, Inc. — (202) 986-9081
Adrian Hagerty
1001 G. Street NW, Suite 1000
Washington DC 20001

Project: **Live-Work Homes at Port Warwick, Phase II**
Newport News, VA — Negotiated
Completion Date: December 2004
Percentage of Self-Performed Work: 8.00%
Contract Amount $2,586,871

Owner: WMJ Port Warwick, LLC — (757) 596-6341
John Lawson
11010 Jefferson Avenue
Newport News VA 23601

Architect: P.M.A. Planners and Architects — (757) 596-8200
Jeff Stodghill
10227 Warwick Boulevard
Newport News VA 23601

Project: **Chesapeake General Hospital - Additions and Renovations**
Chesapeake, VA — Negotiated
Completion Date: December 2004
Percentage of Self-Performed Work: 25.00%
Contract Amount $20,965,784

Owner: Chesapeake General Hospital — (757) 312-6100
Rebecca Maples
736 Battlefield Boulevard N
Chesapeake VA 23320-2028

Architect: Ellerbe Becket, Inc. — (202) 654-9300
Adrian Hagerty
1001 G Street, NW, Suite 1000
Washington DC 20009

Project: **Lockheed Martin Bridgeway II Buildout**
Suffolk, VA — Negotiated
Completion Date: November 2004
Percentage of Self-Performed Work: 13.00%
Contract Amount $787,693

Owner: Continental-Harbour View Associates, L.C. — (757) 491-2460
Ted Sherman
1064 Laskin Road, Suite 25C
Virginia Beach VA 23451-6337

Architect: Lyall Design Architects — (757) 622-6306
Jerry Smith
420 World Trade Center
Norfolk VA 23510

Project: **SAIC Bridgeway II Buildout**
Suffolk, VA — Negotiated
Completion Date: October 2004
Percentage of Self-Performed Work: 12.00%
Contract Amount $1,117,653

Owner: Contintental-Harbour View Associates, LLC — (757) 491-2460
Ted Sherman
1064 Laskin Road, Suite 25C
Virginia Beach VA 23451-6337

Architect: Lyall Design Architects — (757) 622-6306
Jerry Smith
420 World Trade Center
Norfolk VA 23510-1679

PROJECTS COMPLETED IN THE LAST FIVE YEARS

Project:	**CNU Potomac River Residence Hall**			Completion Date:	October 2004
	Newport News, VA	Select List Bid		Percentage of Self-Performed Work:	2.00%
				Contract Amount	$18,729,981
Owner:	Christopher Newport University	(757) 564-7780	Architect:	DMJMH+N	(703) 807-2500
	Hunter Bristow			Robert V. Perry	
	One University Place			3101 Wilson Boulevard, Suite 900	
	Newport News VA 23606			Arlington VA 22209	
Project:	**Hampton Roads Academy Additions and Renovations**			Completion Date:	October 2004
	Newport News, VA	Negotiated		Percentage of Self-Performed Work:	25.00%
				Contract Amount	$5,448,016
Owner:	Hampton Roads Academy	(757) 249-5926	Architect:	Waller, Todd and Sadler, Architects	(757) 417-0140
	Dick Hebert			John L. Hodges	
	729 Academy Lane			1909 Cypress Avenue	
	Newport News VA 23602			Virginia Beach VA 23451	
Project:	**Moveable Blast and Coat and MIP/SHT Enclosures**			Completion Date:	October 2004
	Newport News, VA	Competitive Bid		Percentage of Self-Performed Work:	14.10%
				Contract Amount	$12,031,282
Owner:	Northrop Grumman Newport News	(757) 688-2985	Architect:	Montgomery Watson Harza	(315) 793-5000
	Aaron Giles			Dale Griffin	
	Building 520-2, Dept. 0514101 Washington Ave.			181 Genesee Street	
	Newport News VA 23607			Utica VA 13501	
Project:	**Additions and Alterations to Pomoco Chrysler**			Completion Date:	October 2004
	Hampton, VA	Design/Build		Percentage of Self-Performed Work:	
				Contract Amount	$812,954
Owner:	Pomoco Group, Inc.	(757) 833-8100	Architect:	P.M.A. Planners and Architects	(757) 596-8200
	Gary Minter			Katie Stodghill	
	12625 Jefferson Avenue			10227 Warwick Boulevard	
	Newport News VA 23602			Newport News VA 23601	